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REQUESTS FOR QUALIFICATIONS 

 

 

 

CITY OF KIRKLAND 

 

to provide 

 

Architectural/Engineering Consultant Services 

 

for the 

 

TRANSPORTATION MASTER PLAN 

 

Job number 27-13-PW 
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The City of Kirkland (hereinafter referred to as the “City” or “Owner”) is seeking a consultant to 

include architect and engineer (A/E) firm (hereinafter referred to as the Firm or Offeror) to 

provide professional services to develop a Transportation Master Plan (TMP). 

Project Description 

As a part of the process to update the Comprehensive Plan, the City of Kirkland is seeking 

consultant services to prepare a Transportation Master Plan.  The main purposes of the Master 

Plan are: 

 Serve as the basis for the Transportation Element of the Comprehensive Plan. 

 Develop a future year multimodal transportation network by looking at goals, funding,  

and level of service. 

 Improve project selection and prioritization. 

 Provide the implementation strategy for a new concurrency system. 

 

Strong public process will be needed throughout the project. 

Project Scope 

A Draft Scope of Work for the Master Plan that is included here as Attachment 1.  The final 

scope of work will be finalized by the Consultant, and it is anticipated that it will be similar to 

the approved draft.  In finalizing the scope and the schedule, it will be important for the 

Consultant to consider several other projects that the City is currently undertaking in addition to 

the Comprehensive Plan update including various planning efforts on Juanita Drive, 100th 

Avenue NE, and the Cross Kirkland Corridor. 

A chart describing the outline of the Transportation Master Plan is included as Attachment 2 to 

serve as a further guide to what is intended.  Where there are conflicts between Attachments 1 

and 2, the draft scope is considered to be correct. 

Project Funding 

Secured local funding will be used to fund the project.  The budget available is approximately 

$200,000.   

Project Timeline 

A final schedule will be developed by the Consultant.  It’s expected that work will begin in July 

of 2013 and that the Master Plan will be completed with adoption of the Comprehensive Plan 

update scheduled for December 2014. 
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Qualifications Submission Requirements 

All submittals must be in conformance with the requirements set forth in this RFQ. Submittals 

should be in 8-1/2” x 11” format and shall not exceed fifteen (15) double-sided pages. The 

front cover, back cover, and a one page cover letter do not count toward the fifteen (15) page 

limit. As a minimum the following information shall be submitted: 

 A proposed schedule for completing the work, including intermediate project stages and 

milestones leading to a final project and in sufficient detail to allow an assessment of the 

firm’s ability to provide the resources necessary to meet the schedule. 

 A discussion of previous experience with similar projects 

 Your firm’s identification of the critical work elements and how your team would address 

these issues. 

 A discussion of your firm’s overall approach to the project and your plan to produce the 

required documents. 

 An organizational chart and biography for your project team, including all sub-

consultants. 

 A statement of the percentage of time your proposed key resources will have available 

to devote to the project. 

 References.  Include references that are likely to be readily available for phone contract. 

Do not include current City of Kirkland employees as references. 

Submittals 

Submittals are due 11:00 am, May 21, 2013 

Qualifications tilted “Consulting Services for City of Kirkland – Transportation Master 

Plan” are to be submitted as 

Six (6) bound copies and one pdf version on CD must be mailed or delivered to: 

City of Kirkland 

Attn: Barry Scott, Purchasing Agent  

Job # 27-13-PW 

123 5th Avenue 

Kirkland, WA 98033 

 

The City is committed to reducing costs and facilitating quicker communication by using 

electronic means to convey information. Those interested in submitting a Statement of 

Qualifications are encouraged to provide contact information to Barry Scott, Purchasing Agent, 

at bscott@kirklandwa.gov.  Providing contact information will allow the City to provide 

notification if an addendum to the RFQ is issued or the RFQ is cancelled. Those who choose not 

to provide contact information are solely responsible for checking the City’s website for any 

issued addenda or a notice of cancellation. 

 

mailto:bscott@kirklandwa.gov
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Contact: 

For additional information concerning this RFQ, any other aspect of the selection process or the 

project in general, please contact via email: 

David Godfrey P.E. 

Transportation Engineering Manager 

E-mail: dgodfrey@kirklandwa.gov 

 

Absolutely no communication shall occur regarding this RFQ, including requests for 
information, or speculation between Offeror’s or any of their individual members 
and any City elected official or employee other than those named above. Failure to 
comply with this provision may result in Offeror’s proposal being removed from 
consideration. 
 

Consultant shall submit questions by e-mail no later than May 14, 2013 at 4:00 pm. 

 

 

Any cost incurred by Consultant in preparation, transmittal, or presentation of any information 

or material submitted in response to the RFQ shall be borne solely by the  Consultant. 

 

Right to Reject Submittals 

 

The City reserves the right to reject any and all submittals at any time with no penalty, or to 

waive immaterial defects and minor irregularities in any submittal. 

 

Submittal Disposition 

 

All material submitted in response to this RFQ shall become the property of the City upon 

delivery to the City’s Purchasing Agent and will not be returned. 

 

Project Contract 

 

A sample Professional Services Agreement is attached (Attachment 3).  While elements of the 

agreement may be subject to negotiation, firms with significant concerns about the sample 

agreement should not respond to this RFQ. 

 

 

Consultant Selection Criteria/Short List/Final Selection Procedures 

After review of the submittals by the Owner’s Selection Committee, the three (3) highest ranked 

firms will be notified and invited to participate in a short list/final selection phase. It is intended 

that the final selection phase will include the following steps: 

 Notification:  Email notification of up to three top-ranked firms. 

 Presentation/Discussion:  
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A 60-minute presentation/discussion, question and answer period will be scheduled and 

conducted at Kirkland City Hall. The A/E firm will be given 20 minutes for a presentation. 

The remaining time will be reserved by the City for questions.  It is anticipated that the 

panel reviewing the presentation will be the same panel that reviewed the proposals. 

 Final Ranking: 

After the presentations and discussions are completed, the Selection Committee will 

rank the firms interviewed. The qualifications proposal and presentation/discussion will 

be weighted equally and be scored as follows: 
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Component 

Available points 

RFQ response 

Score 

Presentation 

Score 

Responsiveness to the RFQ 

Does the proposal conform to the 

requirements described in this RFQ? Is it well 

organized and easy to follow? 

5 0 

Overall Presentation 

Are members of the project team 

coordinated with each other?  Is the 

presentation well organized?  Are innovative 

ideas presented?   

0 5 

Contract Management 

Do the proposal and presentation illustrate 

an ability of the proposer to deliver projects 

on time and within budget? 

20 20 

Previous experience in similar projects 

What is the quality of Transportation Master 

Plans the proposer completed for facilities 

that are similar to the size and scope of the 

Kirkland project?  Does the response propose 

value adding modifications to the City’s 

scope? 

20 20 

Technical Capability 

How well does the proposal demonstrate the 

ability to meet the technical challenges of the 

project including travel demand forecasting, 

capital project prioritization, and developing 

a project list. 

Is the proposal innovative? 

30 30 

Public involvement 

How effective and efficient will the public 

involvement be?   

25 25 

Total 100 points 100 points 

 

 Reference checks will be conducted on the top ranking firms as needed. 

 Negotiation/Scope Development: 

The top-ranked firm will be notified by email and be asked to meet and submit their 

prospective scope of services, schedule and a fee proposal. 
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If, after negotiation and consideration, the Owner is unable to reach an acceptable 

agreement with the top-ranked firm, the Owner will terminate negotiations with the top-

ranked firm and, at its sole discretion, may enter into negotiations with the second 

ranked firm and/or withhold the award for any reason and/or elect not to proceed with 

any of the proponents and/or re-solicit a new RFQ. 

 Final Selection: 

Once an agreement is reached with a preferred A/E firm, the Owner’s Purchasing Agent 

will provide a professional Services Agreement for signatures and full execution. A 

Notice to Proceed will be issued to formally begin work. 

 

Proposed Timeline for RFQ/Consultant Selection 

An expected timeline for the advertisement and selection process is provided below: 

Task Approximate Date/Deadline 

RFQ Advertised/Issued 5/3/13 

Questions to Owner Submitted by 4:00 PM  5/14/13 

Answers to Questions posted on-line by 4:00 PM  5/16/13 

RFQ’s Submitted  11:00 AM  5/21/13 

Notifiy firms to be interviewed 5/24/13 

Interviews 6/10/13 

Notify firm with which to negotiate  6/12/13 

Scope and Fee negotiation complete 6/28/13 

Contract Awarded/Executed 7/1/13 

Notice to Proceed 7/3/13 

 

 

 

END RFQ 
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Attachment 1:  Draft Scope of Work 

 

Draft Transportation Master Plan Scope of work 

The Transportation Master Plan is the basis for the transportation element of the Comprehensive Plan.  

Requirements of the Transportation Element are also contained in the RCW.  Development of the TMP 
will be conducted in parallel and in coordination with development of the rest of the Comprehensive 
Plan.  The TMP will be a source of information with the EIS for the Comprehensive Plan.  The 

Comprehensive Plan is written in “Goal and Policy” form but the TMP will be written in more standard 
text.  Language suitable for the Comprehensive Plan will be derived from the TMP.  The Transportation 

Commission will serve as the lead reviewing body.  Adoption of the plan will be incorporated into 
adoption of the Comprehensive Plan, scheduled to be completed by December 2014.   
 

Task 1 Project Management 

Purpose  
Refine the scope to make effective use of consultant resources and develop the best possible plan.  

Insure completion of the project within schedule and budget. 

Scope 
Finalize scope, propose possible scope changes that will add value and help achieve the desired 

outcome of the plan.  Provide regular updates on progress.  Develop and maintain a schedule and 
progress made toward key events.   

Product:  
Final scope, schedule and budget.  Regular reports on progress toward project completion.  Schedule in 
Microsoft Project format.  

Task 2 Goals 

Purpose: 
Develop goals for the Transportation Master Plan.  Ensure that  the elements required by the RCW for 

the Transportation Element of a Comprehensive Plan are included in the TMP.  Ensure that existing 
Comprehensive Plan Goals and Polices are reviewed for inclusion in the TMP. 

Scope 
Review and synthesize material from various City sources as well as Vision 2040, Transportation 2040, 
Multicounty and Countywide planning polices and the transportation plans of adjacent agencies.  

Describe relevance of the plans and goals to Kirkland’s existing goals and interests to he lp identify Goals 
for the TMP.  Review expanded Comprehensive Plan Checklist  

Product 
Goals for the Transportation Master Plan.  Report describing process used to arrive at goals and 
describing synthesis of other’s goals and policies. 
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Task 3 Existing Conditions 

Purpose:  
Meet requirements of RCW for Transportation Element.  Provide context and background for TMP.  

Scope:  
Collect and format all information necessary to meet purpose.  Includes an Inventory of existing system 
across modes; lane miles, PCI, number of crosswalks, etc. 

Product: 
Text, figures and map necessary for the Existing Conditions section of the TMP. 
 

Task 4 Travel Demand 

Purpose 
Determine the number of trips in the forecast year to be accommodated by the transportation network.  

Scope 
Develop multimodal travel demand forecasts that can be used to evaluate level of service for various 
modes on various networks (See task 7).  Forecasts will be developed for each of two City wide land use 

alternatives and two additional sub-area alternatives.  Land use alternatives will be provided by TAZ 
from the City. PM peak period will be used for auto volume demand.  Update and use the BKR travel 
demand model as well as other methods for determining travel demand.  Innovative methods for 

forecasting travel demand are encouraged. 
 

Product: 
Volumes by modes by land use alternative. Report that describes the process by which forecasts were 
developed.  Graphic representations of demand. 

 

Task 5 Project Prioritization 

Purpose 
Methods are needed for prioritizing possible network components (Task 6) into projects that should be 
incorporated into the  Transportation Network (Task 7).  Prioritization techniques will be suitable for use 
in future CIP project selection. 

Scope 
Using frameworks previously discussed with the Transportation Commission and City Council, (see for 

example November 20, 2012 Kirkland City Council meeting) , develop prioritization methods for various 
project types.  Prioritization is needed for: 
 

Bicycle network 
School walk routes 
Sidewalk construction 

Auto capacity 
Crosswalk upgrades 

Signal maintenance 
Sidewalk maintenance 
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Product: 
Report describing specific prioritization methods for various project types 

 

Task 6 Review of network components 

Purpose 
Make sure that all reasonable project types have been considered for inclusion in the transportation 
network. 

Scope 
Identify project types representing best practices and possible locations for those projects that should 
be considered for inclusion in a future transportation network.   

Product 
Report describing project types and potential locations.  Graphics will be necessary to illustrate project 
types. 

Task 7 Define network  

Purpose 
Determine the 2035 transportation network. 

Scope 
Given goals (Task 2), travel demand (Task 4), project prioritization (Task 5) possible network elements 

(Task 6), Public Involvement (Task 9) and funding, (by others) prepare a set of multimodal transportation 
improvements.  Tie to Comprehensive Plan EIS.  Analyze networks for up to 2 land use alternatives and 
two additional sub-area alternatives.   

Define measures of effectiveness that will be used to evaluate level of service and evaluate networks 
using those parameters 
Public process will be particularly important in this Task. 

 

Product 
Draft transportation network. Performance of various transportation networks across modes Report 
that describes the process by which networks were developed.   

Task 8 Multimodal Concurrency System 

Purpose 
Provide the elements necessary to implement a new concurrency system. 

Scope 
Given the framework for a multimodal concurrency system (see for example November 20, 2012 
Kirkland City Council meeting), develop the elements necessary to make the system functional.   

Product 
Document proposed concurrency system so that it can be easily prepared  for consideration by Council. 

Task 9 Public involvement 

Purpose: 
Develop and implement a public process plan that will allow meaningful input throughout the 
masterplan process.   
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Scope 
Public process should be designed using International Association for Public Participation methods.   

In particular, Public process will be required to support:  Tasks 4,5, 6 and 7 
Public involvement will be coordinated with other planning projects underway including roadway 

corridor plans, CKC Master Plan and other parts of the Comprehensive Plan. 

Product:  
Plan and schedule for Public Process in all other Tasks, including an explanation of the principles that 

underlie the selected processes. 
 

Task 10 Implementation Plan and Report Card 

Purpose: 
Provide a framework for how the Plan will be implemented and reported on. 

Scope: 
Describe how the plan will be implemented.  Include phasing recommendations and “first win” projects.  
Provide guidance for the CFP section of the Comprehensive Plan and for future CIP programming.  

Develop a set of measures that will be used for reporting progress toward goals using information from 
Tasks ZZ and YY 

Product:  
Report describing implementation plan and report card. 

Task 11 Draft Plan 

Purpose: 
Compile a complete draft TMP 

Scope: 
Based on information in other tasks and information from the City, prepare a draft TMP including text 

and all figures and maps.  

Product: 
Electronic version of draft plan. 
 

Task 12 Draft Transportation Element of Comprehensive Plan 

Purpose: 
Develop the Transportation Element of the Comprehensive Plan in Goal and Policy format 

Scope: 
Using the Draft TMP, extract key elements and prepare a draft Transportation Element for the 
Comprehensive Plan.  Plan will be in Goal and Policy format compatible with the rest of the 

Comprehensive Plan and will meet all other applicable requirements of the Comprehensive Plan.  

Product: 
Electronic version of draft plan. 

 
 
 

.
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TMP Outline Chart April 24, 2013 version 

TMP Section Function Content Existing Comp Plan 
area 

T. Commission Role Consultant Role Public Outreach role 

1. Introduction Describes how the plan is laid out.  
Touches on themes and issues.  
Summarizes key points.  
How does this fit in the rest of the comp 
plan. 
 
Describe the purpose Describe why this 
part of the Comp plan exists.  What 
purpose does it have as the 
Transportation Element of the Comp Plan 
What purpose does it have as the TMP?  
 

 Executive Summary.   
 How this plan serves as the transportation element of the Comprehensive Plan, but it has other 

stuff too. 
 Target year is 2032.  

 Concept of “Goal to project” linkage.  
 Iterative nature of part 9.   
 Philosophy of active transportation 
 How was the public involved in this plan 

 Concurrency 
 SEPA treatment 
 Alternatives analysis 
 Purpose 

o The RCW functions of the transportation element: project list, level of service, 
coordination with state and others 

o Project prioritization  
o Introduce multimodal LOS 
o Provides vision for the future 

 

Problem Statement IX-
1 
The transportation 
concept IX-7 
Relationship to other 
elements IX-7  
 
Purpose is in the 
introduction, 
vision/framework goals 
section 

Review and comment 
 
Purpose: Set Direction  
 

Small no technical 
work involved. 

Small just a summary 
 
Outreach needed on 
purpose 

2. Goals/Context Get out all the supporting polices , goals 
and practices that influence the goals. 
Talk about how the regional goals fit 
with/influence local plans Conclude with 
the goals that will guide the document. 

 Council Goals 

 Transportation Commission principals 
 Kirkland documents, principles, interests such as Active Transportation and ITS Plans, TMP plan 
 complete streets, LOS approach, support for ped safety, public involvement, support for 

neighborhood groups, Transportation Commission 

 Vision 2040/Transportation 2040 
 Multi County/Countywide Planning Policies –Could be in an appendix with the main points here.  

There is much fog in these to be cut through and simplified into what matters for us 
 The final set of goals for the plan 

 Cover items 6a. from Expanded Comprehensive Plan Checklist 
 

Frame work goals 
Transportation Goals 
IX-8.  Important: The 
goals form the 
structure of the 
existing plan. 

Major role in setting 
direction and reviewing 
the draft goals. 
 
 

Could use help in 
synthesizing this. 

Medium.  Important 
but may not take 
major resources.   

3. Existing Conditions 
 

Shows where we are now.  Kind of a 
handbook function, plus provides context 
for decisions 

 A big set of features covering a wide range of elements.  Mostly with graphs and pictures.  
Includes existing performance measures.  Includes safety measures. Identify who are the users of 
the system 

 Cover items 6b. from Expanded Comprehensive Plan Checklist. 
 Inventory of existing system; lane miles, PCI, number of crosswalks, etc. 

 Connect transportation to economic vitality and current travel demand model results 
 

IX-1 – IX6.2 Provide Direction to 
ensure all modes and 
systems are covered. 

Could be large or 
small.  In any event 
will be reliant on City 
Staff for information 

Small  “inform” 

4. Funding Explain what funding is available for 
construction of a transportation network. 

For all the funding sources: 
 where they come from 

 what they can be used for 
 what their past amounts have been,   
 what we can reasonably expect from each in the future 

 reasons why they are trending the way they are trending  
 What funding will be available for the 2035 project list 

 

IX-20 – IX-21 Review and Comment  Do 
assumptions seem 
reasonable?  Are there 
policy decisions about how 
revenue sources are used 
or about the assumptions 
for growth?  

Small, based on 
collection of existing 
information from 
City 

Small “inform” 

5. Future Travel 
Demand 

Describe the travel demand from land 
use assumptions 

There will likely be two land use alternatives and the trip demand from each will have to be 
estimated so that the performance of transportation networks can be evaluated.  Want to explicitly 
know about different modes.  SEPA will need alternatives 
 
Full description of how land use generates trips and how trips are calculated. 

Page IX-7 and IX-8.  
Also Goal T-1 

Review and comment.  
There may be decisions 
here about how things are 
done, but probably small 

Large: Important 
role.  Doing this will 
be consultant 
function.  Will need 
ways of generating 
non-auto trips 

Small - inform 
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6. Prioritization One of the pieces that we want to figure 
out is how projects are prioritized within 
and across project types. 

Explain how we currently prioritize and what that means for the types of projects that get build. 
The outcome here is a set of prioritization methods that everyone one can understand and that are 
agree to.  
Establish “Goal to project” linkage where it is missing 
This will be iterative because we won’t know if it’s a good system until we see what comes out of it, 
but we need a way to prioritize projects to start with.  This is linked to #9. 
 
Policies should be generated here 

Not specifically in 
existing plan 
 
Cross check with 
existing plan policies 

Provide direction.  
Important role here that 
TC has been trying to 
figure out for a while 

Medium  Need help 
in getting this done 
with a minimum of 
effort, because it 
could become 
bogged down 
quickly.  It could also 
eat consultant 
resources. 

Large – important 
public process area.  
People need a say in 
how projects will be 
selected 

7. Potential elements 
of the 2032 
transportation 
system 

Describe the range of possible projects 
and transportation network elements 
that could be incorporated into the 2032 
plan. 

Types and costs of typical project elements that might be incorporated into the 2032 network.  
Includes resources provided by others like transit.  This is where dreaming can take place. 
Could include all our unfunded projects. 
 
Includes TDM strategies 
 

Woven through the 
policies 

Review and comment.  
Make sure that all the 
elements are covered. 

Medium:  Help to 
make sure we have 
everything covered.  
Know the best 
practices  and how 
they could apply in 
Kirkland 

Medium: If there are 
projects out there 
that people want we 
need to hear about 
them 

8. Combining projects, 
costs, goals and 
performance 

This the place where the network is 
decided.  Bring together goals, funding, 
travel demand, with possible 
transportation projects.  Combine to get 
performance.  . 
 
Check and see if  level of service is 
acceptable.  If not, revise.  
 
Hopefully the plan “becomes real” at this 
point.  Vision meets funding and real 
projects 

Considering: 
Item 3 Goals 
Item 5 funding 
Item 6 future demand (implying a land use pattern) 
Item 7 project prioritization 
Item 8 Range of possible projects  
 
What is the appropriate transportation network? 
 
Understand the performance (level of service) of various choices.  May need to look at more than 
one land use alternative.  May have more than one transportation network approach for a given land 
use alternative, for SEPA purposes. 
 
This can be an organic process, but we need to document the policies that guide the final answers 
 
Level of service comes out here as the network necessary to support the land use. 
 
 

In the policies and 
goals.  For example: 
 
Goals T-2, T-3 and T-4 
 
Use the existing Comp 
Plan as a cross check on 
the outcome. 

Give direction.   This is the 
major element of the 
whole process. 

Large Will need 
technical help in 
identifying the 
performance level 
across modes for 
various project 
choices. 

Large need buy in on 
the answer and the 
process used to get 
there.  I picture this 
being pretty 
interactive. 

9. 2032 project list Document the preferred alternative 
network and important projects that 
were not able to be funded in the 2032 
plan. 

Project descriptions as needed to satisfy Comp Plan requirements. 
List projects that are important but because of certain factors are not as high priority over the next 
20 years. 

Transportation Facility 
Plan beginning on Page 
IX-22 

Review and comment.   Small documentation Small documentation 

10. Implementation 
Plan and report 
card 

Explain how the plan will be  
implemented and monitored  

Include  

 Key regulatory changes, legislative changes and city initiatives needed to implement the 
TMP 

 This should include a multi year funding plan 
 Use the performance measures that come out of 9. 

Not much in existing 
plan 

Give direction  Hopefully 
what matters will have 
become obvious and we 
can monitor it. 

 Small 

11. Concurrency Documents proposed concurrency 
system 

Explain all assumptions and procedures for the system Not in current plan Give direction, should be 
as approved previously 
proposed 

Medium.  Need 
technical help in 
setting up the system 

Medium Need to 
inform/consult with 
a number of 
interests including 
development 
community. 

12. Other issues Include coordination with other agencies 
section 

     

13. Appendices       
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Attachment 3   Professional Services Agreement 

 

The City of Kirkland, Washington, a municipal corporation (hereinafter the “City”) and 
______________________________________________, whose address is 
________________________________________________ (hereinafter the “consultant”), 
agree and contract as follows: 
 

I. SERVICES BY CONSULTANT   
 

  A. The Consultant agrees to perform the services described in Attachment ____ 
to this Agreement, which attachment is incorporated herein by reference. 

 
  B. All services, and all duties incidental or necessary thereto, shall be conducted 

and performed diligently and completely and in accordance with professional 
standards of conduct and performance. 

 
 II. COMPENSATION 
 
  A. The total compensation to be paid to Consultant for these services shall not 

exceed $______________, as detailed in Attachment _____. 
 
  B. Payment to Consultant by the City in accordance with the payment ceiling 

specified above shall be the total compensation for all work performed under 
this Agreement and supporting documents hereto as well as all 
subcontractors’ fees and expenses, supervision, labor, supplies, materials, 
equipment or the use thereof, reimbursable expenses, and other necessary 
incidentals. 

 
  C. The Consultant shall be paid monthly on the basis of invoices submitted.  

Invoicing will be on the basis of percentage complete or on the basis of time, 
whichever is applicable in accordance with the terms of this Agreement. 

 
  D. The City shall have the right to withhold payment to Consultant for any work 

not completed in a satisfactory manner until such time as consultant modifies 
such work to the satisfaction of the City. 

 
  E. Unless otherwise specified in this Agreement, any payment shall be 

considered timely if a warrant is mailed or is available within 45 days of the 
date of actual receipt by the City of an invoice conforming in all respects to 
the terms of this Agreement. 

 
 III. TERMINATION OF AGREEMENT 
 
  The City reserves the right to terminate or suspend this Agreement at any time, 

with or without cause, by giving ten (10) days notice to Consultant in writing.  In 
the event of termination, all finished or unfinished reports, or other material 
prepared by the Consultant pursuant to this Agreement, shall be provided to the 
City.  In the event the City terminates prior to completion without cause, consultant 
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may complete such analyses and records as may be necessary to place its files in 
order.  Consultant shall be entitled to receive just and equitable compensation for 
any satisfactory work completed on the project prior to the date of suspension or 
termination, not to exceed the payment ceiling set forth above. 

 
 IV. OWNERSHIP OF WORK PRODUCT 
 
  A. Ownership of the originals of any reports, data, studies, surveys, charts, 

maps, drawings, specifications, figures, photographs, memoranda, and any 
other documents which are developed, compiled or produced as a result of 
this Agreement, whether or not completed, shall be vested in the City.  Any 
reuse of these materials by the City for projects or purposes other than those 
which fall within the scope of this contract or the project to which it relates, 
without written concurrence by the Consultant will be at the sole risk of the 
City. 

 
   The City acknowledges the Consultant’s plans and specifications as 

instruments of professional service.  Nevertheless, the plans and specifications 
prepared under this Agreement shall become the property of the City upon 
completion of the work.  The City agrees to hold harmless and indemnify 
consultant against all claims made against Consultant for damage or injury, 
including defense costs, arising out of any reuse of such plans and 
specifications by any third party without the written authorization of the 
Consultant. 

 
  B. Methodology, materials, software, logic, and systems developed under this 

contract are the property of the consultant and the City, and may be used as 
either the consultant or the City sees fit, including the right to revise or 
publish the same without limitation. 

 
 V. GENERAL ADMINISTRATION AND MANAGEMENT 

 
 The ______________________ for the City of Kirkland shall review and approve 

the Consultant’s invoices to the City under this Agreement, shall have primary 
responsibility for overseeing and approving services to be performed by the 
Consultant, and shall coordinate all communications with the Consultant from the 
City. 

 
 VI. COMPLETION DATE 
 
  The estimated completion date for the consultant’s performance of the services 

specified in Section I is __________________. 
 
  Consultant will diligently proceed with the work contracted for, but consultant shall 

not be held responsible for delays occasioned by factors beyond its control which 
could not reasonably have been foreseen at the time of the execution of this 
Agreement.  If such a delay arises, Consultant shall forthwith notify the City. 

 
 VII. SUCCESSORS AND ASSIGNS 
 
  The Consultant shall not assign, transfer, convey, pledge, or otherwise dispose of 

this Agreement or any part of this Agreement without prior written consent of the 
City. 
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 VIII. NONDISCRIMINATION   

Contractor shall, in employment made possible or resulting from this 
Agreement, ensure that there shall be no unlawful discrimination against any 
employee or applicant for employment in violation of RCW 49.60.180, as 
currently written or hereafter amended, or other applicable law prohibiting 

discrimination, unless based upon a bona fide occupational qualification as 
provided in RCW 49.60.180 or as otherwise permitted by other applicable 
law.  Further, no person shall be denied or subjected to discrimination in 
receipt of the benefit of any services or activities made possible by or 
resulting from this Agreement in violation of RCW 49.60.215 or other 
applicable law prohibiting discrimination. 

   
 
 IX. HOLD HARMLESS/INDEMNIFICATION   

 

Consultant shall defend, indemnify and hold the City, its officers, officials, 
employees and volunteers harmless from any and all claims, injuries, 
damages, losses or suits including attorney fees, arising out of or resulting 
from its negligence or breach of any of its obligations in performance of this 
Agreement, except for injuries and damages caused by the sole negligence 
of the City. 

 

 X. LIABILITY INSURANCE COVERAGE 

The Consultant shall procure and maintain for the duration of the 
Agreement, insurance against claims for injuries to persons or damage to 
property which may arise from or in connection with the performance of the 
work hereunder by the Consultant, its agents, representatives, or 
employees.  A failure to obtain and maintain such insurance or to file 
required certificates and endorsements shall be a material breach of this 
Agreement. 

Consultant’s maintenance of insurance as required by the agreement shall 
not be construed to limit the liability of the Consultant to the coverage 
provided by such insurance, or otherwise limit the City’s recourse to any 
remedy available at law or in equity. 

A.      Minimum Scope of Insurance 

 

Consultant shall obtain insurance of the types described below: 

 

1. Automobile Liability insurance covering all owned, non-owned, 
hired and leased vehicles.  Coverage shall be written on Insurance 
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Services Office (ISO) form  
CA 00 01 or a substitute form providing equivalent liability 
coverage.  If necessary, the policy shall be endorsed to provide 
contractual liability coverage. 

 

2. Commercial General Liability insurance shall be written on ISO 
occurrence form CG 00 01 and shall cover liability arising from 
premises, operations, independent contractors and personal injury 
and advertising injury.  The City shall be named as an additional 
insured under the Consultant’s Commercial General Liability 
insurance policy with respect to the work performed for the City. 

 

3. Workers’ Compensation coverage as required by the Industrial 
Insurance laws of the State of Washington. 

 

4.    Professional Liability insurance appropriate to the Consultant’s 
profession. 

 

B.     Minimum Amounts of Insurance 

 

Consultant shall maintain the following insurance limits: 

 

1. Automobile Liability insurance with a minimum combined single 
limit for bodily injury and property damage of $1,000,000 per 
accident. 

2. Commercial General Liability insurance shall be written with limits 
no less than $1,000,000 each occurrence, $2,000,000  general 
aggregate. 

3. Professional Liability insurance shall be written with limits no less 
than $1,000,000 per claim and $1,000,000 policy aggregate limit 

 

                   C.   Other Insurance Provisions 

The insurance policies are to contain, or be endorsed to contain, the 
following provisions for Automobile Liability, Professional Liability and 
Commercial General Liability insurance: 

 



ATTACHMENT 3 PROFESSIONAL SERVICES AGREEMENT 
18 

 

1.  The Consultant’s insurance coverage shall be primary insurance as 
respects the City.  Any insurance, self-insurance, or insurance pool 
coverage maintained by the City shall be excess of the Consultant’s 
insurance and shall not contribute with it. 

 

2.  The Consultant shall provide the City and all Additional Insureds for 
this work with written notice of any policy cancellation, within two 
business days of their receipt of such notice.   

 

D.  Acceptability of Insurers 
 

Insurance is to be placed with insurers with a current A.M. Best rating 
of not less than A:VII. 

E.  Verification of Coverage 
 

Consultant shall furnish the City with original certificates and a copy of 
the amendatory endorsements, including but not necessarily limited to 
the additional insured endorsement, evidencing the insurance 
requirements of the Consultant before commencement of the work. 

 

F.  Claims-made Coverage 
 

Any policy of required insurance written on a claims-made basis shall 
provide coverage as to all claims     arising out of the services 
performed under the contract and filed within three (3) years following 
completion of the services so to be performed. 

 

 XI. COMPLIANCE WITH LAWS/BUSINESS LICENSE 
 

The Consultant shall comply with all applicable State, Federal, and City laws, 
ordinances, regulations, and codes. Contractor must obtain a City of Kirkland 
business license or otherwise comply with Kirkland Municipal Code Chapter 7.02. 

 
  
 
 XII. FUTURE SUPPORT 
 
  The City makes no commitment and assumes no obligations for the support of 

Consultant activities except as set forth in this Agreement. 
 
 XIII. INDEPENDENT CONTRACTOR 
 
  Consultant is and shall be at all times during the term of this Agreement an 

independent contractor and not an employee of the City.  Consultant agrees that he 
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is solely responsible for the payment of taxes applicable to the services performed 
under this Agreement and agrees to comply with all federal, state, and local laws 
regarding the reporting of taxes, maintenance of insurance and records, and all 
other requirements and obligations imposed on him as a result of his status as an 
independent contractor.  The Consultant is responsible for providing the office 
space and clerical support necessary for the performance of services under this 
Agreement.  The City shall not be responsible for withholding or otherwise 
deducting federal income tax or social security or for contributing to the state 
industrial insurance of unemployment compensation programs or otherwise 
assuming the duties of an employer with respect to the Consultant, or any 
employee of consultant. 

 
 XIV. EXTENT OF AGREEMENT/MODIFICATION 
 
  This Agreement, together with all attachments and addenda, represents the entire 

and integrated Agreement between the parties hereto and supersedes all prior 
negotiations, representations, or agreements, either written or oral.  This 
Agreement may be amended, modified, or added to only by written instrument 
properly signed by both parties hereto. 

 
 XV. ADDITIONAL WORK 
 
  The City may desire to have the Consultant perform work or render services in 

connection with the project other than provided for by the express intent of this 
contract.  Any such work or services shall be considered as additional work, 
supplemental to this contract.  Such work may include, but shall not be limited to, 
___________________________________________________________________.  
Additional work shall not proceed unless so authorized in writing by the City. 

 
  Authorized additional work will be compensated for in accordance with a written 

supplemental contract between the Consultant and the City. 
 
IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the dates written 
below: 
 
CONSULTANT: CITY OF KIRKLAND: 
 
 
By:   By:   
    Marilynne Beard, Assistant City Manager 
 
Date:   Date:    
 
 
   
 

 


